

ADDENDUM NO. 2

**ELEVATOR ADDITION FOR GW CARVER ES, CAMPBELL COURT ES, AND DREWRY MASON ES- HENRY COUNTY PUBLIC SCHOOLS
RRMM ARCHITECTS
ROANOKE, VIRGINIA**

8-15-25

The following additions, deletions and/or modifications are to be incorporated into the Contract Documents.

CLARIFICATIONS / ADDITIONAL INFORMATION

1. This addendum is to clarify the required completion date expressed in the revised bid form included in addendum #1. **Completion of the entire project shall be 300 consecutive calendar days from the date of commencement of the Work as specified in the Notice to Proceed, and Final Completion shall be achieved within 30 consecutive calendar days after the date of Substantial Completion as determined by the A/E.**
These dates take precedence over the dates specified in the pre-bid meeting agenda.

END OF ADDENDUM NO. 2

Respectfully Submitted,



**Andrew Grant AIA
agrant@rrmm.com
Project Manager
540-278-2145**

END OF ADDENDUM #2