
 

ADDENDUM NO. 2 
 

ELEVATOR ADDITION FOR GW CARVER ES, CAMPBELL COURT ES, AND DREWRY MASON 

ES- HENRY COUNTY PUBLIC SCHOOLS 

RRMM ARCHITECTS 

ROANOKE, VIRGINIA 

 

8-15-25 

 

The following additions, deletions and/or modifications are to be incorporated into the Contract Documents. 

 

CLARIFICATIONS / ADDITIONAL INFORMATION 
 

1. This addendum is to clarify the required completion date expressed in the revised bid form 

included in addendum #1. Completion of the entire project shall be 300 consecutive calendar 

days from the date of commencement of the Work as specified in the Notice to Proceed, and 

Final Completion shall be achieved within 30 consecutive calendar days after the date of 

Substantial Completion as determined by the A/E. 

These dates take precedence over the dates specified in the pre-bid meeting agenda. 

 

 

 

END OF ADDENDUM NO. 2 

 

Respectfully Submitted, 

 
Andrew Grant AIA 

agrant@rrmm.com 

Project Manager 

540-278-2145 

 

 

 

 

END OF ADDENDUM #2 


