ADDENDUM NO. 1

ELEVATOR ADDITION FOR DREWRY MASON ES, HENRY COUNTY PUBLIC SCHOOLS
RRMM ARCHITECTS

ROANOKE, VIRGINIA

COMM. NO. 21195-16

8-11-25

The following additions, deletions and/or modifications are to be incorporated into the Contract Documents.

CLARIFICATIONS / ADDITIONAL INFORMATION

l.

D

NN kW

Please see the attached Pre-bid Conference Meeting Minutes, Pre-bid Conference Attendance
Register.

A project identification sign will be required on the project, see specifications for requirements.
Owner will direct exact location.

See attached Pre-bid questions with answers

See attached detailed required for the structural support of the new rooftop unit.

See attached revised bid / proposal form. Please utilize this form when placing bid.

See attached addendum information related to the mechanical equipment.

END OF ADDENDUM NO. 1

Respectfully Submitted,

et

Andrew Grant AIA
agrant@rrmm.com

Project Manager
540-278-2145

Attachments:

Pre-bid Conference Meeting Minutes
Pre-bid Conference Sign-in Register
Revised proposal / bid form

Prebid questions with answer

END OF ADDENDUM #1
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&MM MANDATORY PRE-BID MEETING AGENDA

PROJECT: Elevator additions at Campbell Court ES, Drewry Mason ES, and GW Carver ES
COMM. No. 21195-10,17 and 18

DATE: July 2, 2025 10 am.- Henry County service center

The following items will be reviewed:

1) Introduction of attendees and pass around sign-in sheet. Please write legibly so
addendum can be distributed properly. Only the general contractors in attendance
today will be allowed to submit bids.

2) Invitation For Bids:
a)  Bid Due Date / Opening and Location

1) Due: Tuesday August 19, 2025 @ 4:00 pm. Henry County Administration
Building, Purchasing Department, Room 210, or mail to; Henry County
Administration Building, PO Box 7 (for postal) Collinsville, Virginia 24078 0007
or 3300 Kings Mountain Road (for UPS or FedEx) Martinsville, VA 24112.

i1)  Opened: Same location

ii1) Address to Ms. Carole Jones, Chief Purchasing Agent

b)  Questions procedures.
1) Last day for questions is 5 pm,: Friday August 1, 2025.
i1)  Pre-Bid Question Form included in the project manual. Please email to Andy
Grant agrant@rrmm.com .

ii1)  All Questions will be answered by addendum.

c¢)  Accessing and receiving bid documents:
Link for obtaining documents is Download link:
https://infoexchange.rrmm.com/UserWeb/Login/Login.aspx?v=0
Password: Anonymous

3) Instructions to Bidders:
a) See AIA A701 included in the project manual
b) A Bid Bond is required — AIA A310, by contractor.



PRE-BID MEETING AGENDA COMM NO. 21195-10

4) AIA documents will be utilized to execute the contractual requirements of this project. Drafts
of the required documents are included in the project manual. The architect will provide A101,
form of agreement and A201genral conditions. The contractor is required to provide all other
AIA documents listed in the project manual.

5) Proposal form..

a)
b)

g)

Bid forms for each project are included in the associated project manual. Each project

will require a separate bid from.

The project will be awarded based upon the lowest responsive bidder for each

elevator addition.

Bid binding period — 30 days

Please place the Henry County Bid # on the outside of the envelope.

The proposal from does request 1 unit price for additional excavation of unsuitable
material.

Each elevator Substantially complete by Friday April 17, 2026
Final Completion by Friday May 17, 2026, this date will be revised on the bid form
issued in addendum #1. Liquidated damages are not part of this contract, however
completing this project in a timely manner is detrimental to the success of this and
future projects.
Target Award contract and start construction on; September 15, 202

6) Summary of Work

a)

General described as:
Construct new elevator additions at GW Carver elementary ES, Drewry Mason ES, and
Campbell Court ES. More detail will be shared during our walk through today.

7)  Contractor’s Use of the Premises

a)

b)
c)

d)

e)

2)

Contractor provided-Employee Identification, Photo ID badge, sticker for hard hat or
company shirt with logo.

Contractor provided sanitary facilities. Coordinate location w/ HCPS

School property — zero tolerance policy. Smoke free, weapon free, alcohol-free campus
No smoking allowed anywhere on school property.

Direct Contact forms will be required and are included in the project manual. Basically,
stating there can be no convicted felons or sex offenders allowed on school property.
Job trailers will be required, see the project manual for more information. The location
of the trailer can be determined in today’s walk through. The contractor will be
responsible for providing power to the job trailer and temporary toilet facilities. The
trailer will also require a Wi-Fi internet connection.

If anyone would like to come back for further visits, please contact Keith Scott (276-
224-3041) or Ken Adkins (276-340-9465).

Two of these additions will be constructed directly adjacent to the existing school
buildings and one on the interior of Campbell court ES. School. Security and restricting
students into the construction areas will be of utmost importance. The Contractor will
be required to provide fencing and barricades to ensure student safety.

Prepared by: Andy Grant, Project manager Page 2 of 3



PRE-BID MEETING AGENDA COMM NO. 21195-10

h)  These projects require a full time on site superintendent and a full-time project

manager, please see the project manual for required qualifications.
8) Submittals & Submittal Procedures:

a)  Electronic submittals are preferred except for color samples. Samples shall be sent to
the respective job trailer for review.

b)  Contractors will be given access to Newforma construction management software for
providing electronic submittals and tracking project communications. Submittal
register will be generated and posted into Newforma for contractor use. Detailed and
complete submittals will be critical for expediting the submittal review process thus
allowing for the ordering materials and equipment.

c¢)  The Architect’s review of Contractor’s submittals will be limited to examination of an
initial submittal and one (1) resubmittal, 2 total reviews. The Architect’s review of
additional submittals will be made only with the owner’s consent . The Owner shall
be entitled to deduct from the construction contract sum, to compensate the architect
for additional submittal reviews. Please thoroughly review and stamp all submittals
prior to submitting to the architect in efforts to avoid delays or compensation
modifications. Each specification section has detailed instructions on what will be
required for each product submittal. Please review prior to submitting.

9) Permits
a) Building official has a set of drawings and will have review complete by the time of
award. Contractor will be required to obtain building permit and pay associated fees.
10) Third part testing
a) The owner will be providing third party testing services.

11) Questions and comments from bidders.

Prepared by: Andy Grant, Project manager Page 3 of 3



SECTION 00 42 00

PROPOSAL FORM

Ms. Carole Jones, Chief Purchasing Agent
Henry County

c/o Henry County Public Schools

3300 Kings Mountain Road

Collinsville, Virginia 24078

Henry County Bid # BID# 25-081933-3131

In compliance with your Invitation for Bids, the undersigned bidder has carefully examined the site of
the proposed work and the plans and specifications dated 2-28-25 and hereby proposes to furnish all
labor, materials, operational equipment and services necessary for the construction for the Elevator
Addition at Drewry Mason Elementary school, for the Henry County Public Schools, according to
Contract Documents prepared by RRMM Architects, Architecture / Planning / Interiors, for the
consideration of the following amounts:

BASE BID: Elevator Addition as Delineated in construction documents.

DOLLARS ($ ).

Unit Price No. 1: Additional Excavation.

Provide in the Base Bid a unit price allowance of 5 c.y. for excavation of

material, where authorized or directed, below or in additions to the levels required for the
Work. Dispose of excavated material in an approved location off-site. Backfill with
acceptable imported structural fill material compacted per specification.

Removal of Rock (Additional Excavation below subgrade) & Replacement:

5 Cubic Yards @ $ per Cubic Yard = $
The total for unit price number 1 shall be included in the base bid line item.

The undersigned further proposes that additional or less work than required by the Contract Documents
shall be computed at actual cost of labor and materials to the General Contractor, plus fifteen percent
(15%) if performed by the General Contractor’s own forces and ten percent (10%) if performed by
subcontractors for additional work and less zero percent (0%) for less work, to cover overhead, profit,
bond, insurance and all incidental expenses. Subcontractors shall be limited to 20% to cover overhead,
profit, bond, insurance and all incidental expenses.

The undersigned further agrees that this proposal may be held as binding for thirty (30) days after
opening.

The undersigned understands that time is of the essence and agrees that the time for Substantial
Completion of the entire project shall be 300 consecutive calendar days from the date of
commencement of the Work as specified in the Notice to Proceed, and Final Completion shall be



achieved within 30 consecutive calendar days after the date of Substantial Completion as determined
by the A/E.

Immigration Reform and Control Act of 1986: The undersigned certifies that it does not and will not
during the performance of this contract violate the provisions of the Federal Reform and Control Act of
1986, which prohibits the employment of illegal aliens.

DISQUALIFICATION OF CONTRACTORS: By signing this bid or proposal, the undersigned
certifies that this person/firm/corporation is not currently barred from bidding on contracts by any
Public Agency in the Commonwealth of Virginia, nor is this person/firm/corporation a part of any
firm/corporation that is currently barred from bidding on contracts by any Public Agency in the
Commonwealth of Virginia. We have attached an explanation of any previous disbarment(s) and
copies of notice(s) of reinstatement(s).

Receipt of Addendum No.(s) is  hereby
acknowledged.

The undersigned is registered as a (Class ‘A’)(Class ‘B”) Contractor under Title 54, Chapter 7, Code of Virginia
1950, as amended, Registration Number .

Respectfully submitted,

(Name of Firm)
(Seal if Corporation)

(Street and Number)

(City, State, Zip Code)

By:

Title:

Date:




PRE-BID QUESTION FORM

(Use separate Form for each question submitted.)

Project: Drewry Mason Elementary School Elevator Addition Date: 8/8/2025

Henry County, Virginia

Comm. No. 21195-10

The following question concerns Drawing Sheet number

Will the attached Schindler 3300 Traction MRL Elevator be an acceptable elevator alternate. See

attached information.

The following question concerns Specification Section number , page
Paragraph :

Yes as long as it meets the project specifications

All responses will be made by Addendum.

Question submitted by: Laura Clark Clark Brothers Company
Name Organization
EMail form to:RRMM Architects Phone: (540) 278-2145

Andy Grant, AIA
agrant(@rrmm.com



agrant
Text Box
Yes as long as it meets the project specifications


PRE-BID QUESTION FORM

(Use separate Form for each question submitted.)

Project: Drewry Mason Elementary School Elevator Addition Date: 8/8/2025
Henry County, Virginia

Comm. No. 21195-10

The following question concerns Drawing Sheet number

Please be advised that TKE requires 55% of the contract cost for a down payment before the equipment
is put into production, and another 20% when the material ships. Are these payment terms acceptable
to the owner and architect, and will the necessary funds be approved and released to the contractor
prior to when payment is due to the elevator company? Other elevator companies also have a similar
payment schedule structure.

The following question concerns Specification Section number , page
Paragraph :

Yes payment will be released for pre-order cost with a letter from
the elevator manufacture identifying the project specifics.

All responses will be made by Addendum.

Question submitted by: Laura Clark Clark Brothers Company
Name Organization
EMail form to:RRMM Architects Phone: (540) 278-2145

Andy Grant, AIA
agrant(@rrmm.com



agrant
Text Box
Yes payment will be released for pre-order cost with a letter from the elevator manufacture identifying the project  specifics.


PRE-BID QUESTION FORM

(Use separate Form for each question submitted.)

Project: Drewry Mason Elementary School Elevator Addition Date: 8/8/2025

Henry County, Virginia

Comm. No. 21195-10

The following question concerns Drawing Sheet number S-102

Sections 1 & 2: please show where the foundation drain as well as the downspout drains connect

to the existing underground storm system

The following question concerns Specification Section number , page
Paragraph :

Please connect foundation drains for elevator pit to a french drain located

approximately 20 feet away from elevator shaft location. The pit shall be

elevation to allow any ground water to flow freely away from elevator pit

lapatiny
10Caturlt.

All responses will be made by Addendum.

Question submitted by: Laura Clark Clark Brothers Company
Name Organization
EMail form to:RRMM Architects Phone: (540) 278-2145

Andy Grant, AIA
agrant(@rrmm.com



agrant
Text Box
Please connect foundation drains for elevator pit to a french drain located approximately 20 feet away from elevator shaft location. The pit shall be 30"x30"x 30" deep filled with #57 stone, wrapped in filter fabric, at a elevation to allow any ground water to flow freely away from elevator pit location.


PRE-BID QUESTION FORM

(Use separate Form for each question submitted.)

Project: Drewry Mason Elementary School Elevator Addition Date: 8/8/2025

Henry County, Virginia
Comm. No. 21195-10

The following question concerns Drawing Sheet number

Are there certified payroll requirements on this project?

The following question concerns Specification Section number , page
Paragraph :

No prevailing wages or certified payrolls are

required for this project.

All responses will be made by Addendum.

Question submitted by: Laura Clark Clark Brothers Company

Name Organization

EMail form to:RRMM Architects Phone: (540) 278-2145
Andy Grant, AIA
agrant@rrmm.com



agrant
Text Box
No prevailing wages or certified payrolls are  required for this project.


PRE-BID QUESTION FORM
(Use separate Form for each question submitted.)
. o 7-18-25
Project: Drewry Mason Elementary School Elevator Addition Date:
Henry County, Virginia

Comm. No. 21195-10

The following question concerns Drawing Sheet number

1.0n E-101, Plan Note #5 mentions that "TKE will provide the shunt trip disconnect for cab
lighting." It also says that we are to provide a 30A, 240V, 3-Pole, N3R, fused disconnect, but
doesn't specify what it is for. | would assume the disconnect we are providing is for the cab
lighting, and TKE is providing the elevator disconnect w/ shunt trip and auxiliary contacts. Plan
Note #2 on E-102 mentions that TKE will provide all shunt trip devices and means of
disconnection. Please advise.

2.What type of fire alarm system does this school currently have? Does Henry County Public
Schools have a preferred fire alarm vendor?

3.0n E-102, Plan Note #8 mentions the twist lock receptacle for the sump pump being in a N4X
box. Does this need to be N4X? The other devices in the elevator pit call for weather proof or N3R
enclosures.

The following question concerns Specification Section number , page
Paragraph :

Comment #1 - LPA Response: Provide as noted to support the cab lighting.
Comment #2 - LPA Response: existing Fire Alarm - Siemens
Comment #3 - LPA Response: provide as noted on the contract documents.

All responses will be made by Addendum.

Question submitted by: Brian Shelton Daniel Builders LLC
Name Organization
EMail form to:RRMM Architects Phone: (540) 278-2145

Andy Grant, AIA
agrant(@rrmm.com



Brian Shelton
Text Box
7-18-25

Brian Shelton
Text Box
Brian Shelton

Brian Shelton
Text Box
Daniel Builders LLC

Brian Shelton
Text Box

Brian Shelton
Text Box
1.On E-101, Plan Note #5 mentions that "TKE will provide the shunt trip disconnect for cab lighting." It also says that we are to provide a 30A, 240V, 3-Pole, N3R, fused disconnect, but doesn't specify what it is for. I would assume the disconnect we are providing is for the cab lighting, and TKE is providing the elevator disconnect w/ shunt trip and auxiliary contacts. Plan Note #2 on E-102 mentions that TKE will provide all shunt trip devices and means of disconnection. Please advise.
2.What type of fire alarm system does this school currently have? Does Henry County Public Schools have a preferred fire alarm vendor?
3.On E-102, Plan Note #8 mentions the twist lock receptacle for the sump pump being in a N4X box. Does this need to be N4X? The other devices in the elevator pit call for weather proof or N3R enclosures.

mar
Typewritten Text
Comment #1 - LPA Response: Provide as noted to support the cab lighting.
Comment #2 - LPA Response: existing Fire Alarm - Siemens
Comment #3 - LPA Response: provide as noted on the contract documents.
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ADDENDUM NO. 1

DREWRY MASON ES ELEVATOR ADDITION
FOR HENRY COUNTY PUBLIC SCHOOLS
RIDGEWAY, VIRGINIA

IFB NO.
LPA COMM. NO. 24101.64

July 28, 2025

The following additions, deletions and/or modifications are to be incorporated into the Contract Documents
and acknowledgement of receipt of this addendum shall be so noted on the Proposal Form submitted.

| SPECIFICATIONS

Section 23 81 00 — Decentralized Unitary HVAC Equipment

2.1 PACKAGED ROOFTOP AIR CONDITIONING UNITS (3 TO 25 TONS):

Change Paragraph 2.1.A. to read as follows: “General: Equipment and material specified under this heading shall be
furnished and installed by a certified representative of the unit manufacturer. Rooftop air conditioning unit shall be
Daikin (Maverick I Single zone Heating and Cooling Unit(s) Model MPS) or Trane and shall be a complete, self-
contained unit with hermetic motor-compressor, cooling coil, supply fan, gas fired heating section, condenser coil and
fan(s), hot gas reheat coil (where applicable), economizer/power exhaust, dampers, filters, interconnecting piping, filter-
dryer, sight glass, roof curb, controls, and wiring enclosed in a weather-resistant steel enclosure suitable for roof
mounting. Basis of design is Daikin. Provide...”

| DRAWINGS

Drawing M001 — HVAC LEGEND AND NOTES

Add an HVAC Controls Note to read “1. Please include in your base bid for the HVAC Digital Control
System at this school to be upgraded to the latest version of the Trane Tracer System. This shall include all
hardware, software, graphics, and labor to perform the system upgrade. For pricing and/or questions
regarding this scope of work you can contact Rodney Bryant with Trane at rbryant@trane.com.

Add HVAC Controls Note to read “2. Controls contractor shall tie in new rooftop unit to the new Trane
controls system.”

| ATTACHMENTS




PRE-BID QUESTION FORM

(Use separate Form for each question submitted.)

Project: Drewry Mason Elementary School Elevator Addition Date: 8/8/2025

Henry County, Virginia

Comm. No. 21195-10

The following question concerns Drawing Sheet number

Please clarify the concrete sidewalk perimeter edge details and locations of control & expansion

joints if necesary

The following question concerns Specification Section number , page
Paragraph :

Provide 6" turn down slab at the perimeter of the new concrete walk areas. Also

provide control joints as shown in sketch below.

All responses will be made by Addendum.

Question submitted by: Laura Clark Clark Brothers Company
Name Organization
EMail form to:RRMM Architects Phone: (540) 278-2145

Andy Grant, AIA
agrant(@rrmm.com



agrant
Text Box
Provide 6" turn down slab at the perimeter of the new concrete walk areas. Also provide control joints as shown in sketch below.
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